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General Terms and Conditions of the Network Access Contract

Chapter |.

Preamble

With regard to the allocation of capacity of the open access railway network, VPE
Rail Capacity Allocation Office (hereafter VPE) shall determine in its notice the
infrastructure conditions of the open access railway network in accordance with
the provisions of the Network Statement (hereafter NS). This notice of VPE
generates an obligation to the infrastructure manager for contracting as regards
the allocation of the capacity of the open access railway infrastructure.
Accordingly, Infrastructure Business Units of MAV Zrt and GYSEV Zrt are obliged to
sign with the applicant authorised to use the open access railway network and
accessories a network access contract in conformity with the content of the notice
of VPE.

General terms and conditions for the use of the open access railway infrastructure
are laid down in this General Terms and Conditions of Contract.

In issues not regulated by the General Terms and Conditions of the Network Access
Contract of the Network Statement and by the Network Access Contract,
regulations of Act IV of 1959 on Civil Law (hereafter Civil Law) shall apply.

1.8 Scope of the General Terms and Conditions

General Terms and Conditions of the Network Access Contract (hereafter GTC) is
part of each Network Access Contract on the use of the railway track and
accessories (hereafter railway infrastructure) used by Railway Undertakings. Parties
may diverge in the Network Access Contract from detailed conditions for the use of
the open access railway infrastructure regulated by the Network Statement and
from the provisions of this GTC forming a part of the Network Statement in a sense
and to a degree preliminary approved by the rail regulatory body.

§ 2 Definitions

To the interpretations and application of this GTC, definitions set out in the
Network Statement (Annex 1.10) shall adequately apply.

§ 3 Content and nature of the Network Access Contract

1. By virtue of the notice of VPE on the allocation of rail capacity,
infrastructure manager is obliged to conclude with the Railway
Undertaking in accordance with the content of the notice. Network Access
Contract shall be concluded in compliance with the provisions of this GTC,
and GTC shall form the part of this Contract concluded in the above
mentioned way even in absence of any further stipulation or provision.

2.  Network Access Contract shall be concluded in writing.
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3. In order to ensure rail infrastructure capacity, VPE and Railway
Undertaking may conclude a framework agreement for a period of 5 years
- or in exceptional cases for a period not longer than 10 years - (Railway
Act § 57) which must be taken into consideration by the parties when they
conclude the Network Access Contract.

4. The Performance Regime published separate forms a part of the General
Terms and Conditions of the Infrastructure Managers. Accordingly, the
conclusion of the Network Access Contract between the parties
establishes a legal relationship between them also from the Performance
Regime’s point of view.

§ 4. Conditions for modification of the Network Access Contract

Parties may modify the Network Access Contract only in writing in mutual
agreement with proper signatures.

Changes in the data of the register of the parties, concerning in particular
headquarters, representatives, bank account numbers and changes in data of
organisations and contact persons exercising activities during contracting and
performance, do not count as modification of the contract. Party concerned by
changes shall notify the other party about the changes within 10 days after the
changes occurred (have been registered). Should the changes be effective by the
introduction of changes into the register of firms, notification shall happen within
10 days from the introduction of changes into the register of firms.

Parties may not modify contractual provisions covered by the content of the notice
of VPE on infrastructure capacity allocation.

§ 5 Applicable rules and regulations

Parties are obliged to observe any international and Hungarian rules applicable, as
well as any instruction, rules and regulations listed in the Network Statement
regarding railway traffic.
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Chapter Il

General obligation for providing information and commercial confidentiality

§ 6. Obligation of parties to inform each other

1.

Contractual parties are obliged to immediately inform each other of any
important facts, circumstances, data relating to the establishment or
execution of the Network Access Contract, which may affect the
establishment or execution of the contract or any issues, circumstances
with regard to safety.

Special conditions of obligation to provide information are set out in
Chapter IV to this GTC.

Parties shall pay each other compensation for damages arisen from default
of providing information.

§ 7. Harmonisation of measures to prevent wilful damages to railway operation

Contracting parties shall oblige themselves to harmonize measures to be taken in
order to prevent wilful damages to railway operation.

§ 8. Contact person

1.

Contracting parties shall be bound to name in the Network Access Contract
a contact person or one or more persons or organisations who/which are
mandated to make decisions on behalf of the contracting parties within the
shortest possible time particularly in the case of disturbances in traffic.

Communication with regard to the Network Access Contract shall at any
case be performed in Hungarian language.

§ 9 Duty of commercial confidentiality

1.

Contracting parties shall undertake to confidentially handle all facts, data,
information, documents which are qualified as confidential by the other

party.

Contracting parties shall be bound not to give out, publish, or in any other
way to make available to third party without the preliminary approval of
the other party in writing the Network Access Contract or such part of that
Contract, or data, information, documents relating to the Contract which
are qualified by the other party as confidential. The contracting party who
obtains confidential information from the other party within the framework
of negotiations or in the course of fulfilment of the Contract may use the
information only for the purpose for which it was provided, so in particular
for the purpose of exercising rights and fulfilling obligations arisen from the
Network Access Contract. This obligation shall still exist after the
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termination of the Network Access Contract, irrespective of the reason for
the termination.

3. Without prejudice to confidentiality, both parties are entitled to publish,
issue such information obtained regarding the Network Access Contract, the
publication, issuing of which is their obligation by the virtue of legal rules,
inclusive of particularly the provisions of Act CXIl of 2011 on right of self-
determination in information and the freedom of information, or by the
virtue of decisions of the court or authorities.

4. Parties shall be liable for damages caused by them by breaking the duty of
confidentiality.
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Chapter Il

Preconditions of Network Access Contract

§ 10 Preconditions for concluding the Network Access Contract with regard to the
Railway Undertaking:

operational licence,
safety certificate/additional safety certificate,
notice of VPE on allocation of train path.

§ 11 Conditions for using the train path:

train path granted by VPE,
conclusion of the Network Access Contract.

§ 12 Specification of the infrastructure used

Specification of the infrastructure to be used by the Railway Undertaking can be
found in the Network Statement. Any other information with regard to the railway
infrastructure and the use of it shall be provided to the Railway Undertaking by the
infrastructure managing company.

§ 13 Quality and availability of the railway infrastructure

Infrastructure manager shall ensure that under normal operational conditions the
railway infrastructure is in working order and suitable for the operation of train
traffic covered by the Contract, and is available in accordance with parameters as
provided for by the Network Statement or the Network Access Contract.

§ 14 Use of the railway infrastructure

Railway Undertaking is obliged to use the railway infrastructure properly during the
train run, to comply with prescriptions set out in the Network Statement and in the
Network Access Contract regarding the use of the infrastructure, as well as to
observe regulations of the infrastructure manager relating to traffic safety and
traffic control, to provide the infrastructure manager with all required information
set out in the Network Access Contract regarding used vehicles and traffic.

Parties shall make agreements required to the safe traffic, if necessary within the
framework of the Network Access Contract, and shall also herewith regulate
further obligations of railway undertakings in relation to the safe traffic.

§ 15 Conditions for running of vehicles on the railway infrastructure

1. Railway Undertaking may only run vehicles on the railway infrastructure used
which are licensed by competent authorities and comply with specific
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requirements stipulated for certain railway infrastructure (e.g. high speed
traffic).

2. Railway vehicles licensed to run also in international traffic shall be supplied
with such markings which unambiguously show that the vehicle concerned
is also authorised to run in international traffic.

3. On request of the infrastructure manager, Railway Undertaking is obliged to
provide evidence of operational licence or any other appropriate
certificate. Infrastructure Manager is entitled to check the existence of
authority permits of vehicles.

4. Railway Undertaking shall ensure to keep its vehicles in excellent state
complying with normal regulations in force in the railway traffic.

5. Other vehicles than licensed are not allowed to run on the railway
infrastructure.

§ 16 Instructions

Infrastructure manager shall publish in electronic form on its website instructions
required to railway operation and set out in point 2.4.1 of the Network Statement.
Infrastructure manager shall directly hand over to Railway Undertakings or staff of
the train instructions for the daily operative operation required to run traffic safely
in a way as it is regulated by instructions.
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Chapter IV

Specific rules of obligation to provide information

§ 17 Information provided by the infrastructure manager operating the railway

network

2.

. As regards changes concerning terms and conditions of access to the

network, Infrastructure manager operating the railway network shall be
bound to inform Railway Undertaking at least about data as follows, and at
the same time, if necessary, shall be also obliged to initiate the
modification of the Network Access Contract:

a) 48 hours before the scheduled departure of the train at the latest
information in writing about changes in the state of the railway
infrastructure to be used by the Railway Undertaking, in particular
changes affecting the safety of traffic and traffic control (construction
works, provisional restrictions of speed, etc.),

b) on request of the Railway Undertaking, Information about the position
of the train,

c) Infrastructure Manager shall immediately inform Railway Undertaking
about non scheduled but urgent works affecting but not hindering
access to the network. Infrastructure Manager is obliged to carry out
these works in such a way that the influence of such works on Railway
Undertakings will be kept at the minimum.

Infrastructure manager is not obliged to inform Railway Undertaking of
changes not affecting the network access.

3. Obligation of the infrastructure manager laid down in § 17 for providing

information does not affect its obligations set out in legal rules and in the
Network Statement to ensure train runs in accordance with the allocated
train paths.

§ 18 Obligation of Railway Undertaking to provide information about train operation

1.

Railway Undertaking shall be obliged to provide information to the
infrastructure manager at least 30 minutes (in the case of exceptional
consignments or dangerous goods 1 hour) before the departure of the train
as follows:

a) composition of train (type of the traction unit, gross tonnage of wagon,
braked weight of wagon, number of wagons, length of train, braked
weight of train, type of passenger cars),

b) dangerous goods in compliance with RID or Annex 2 of SZMGSZ
Agreement,

c) exceptional limitations affecting vehicles or load,

d) facts causing delays (speed limits depending on braked weight
percentage, speed limits of traction unit),
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e) exceptional consignments.

2. Specific obligations for providing information concerning passenger
transport

30 minutes (in the case of deviation from SZVOR 1 hour) before the
departure of the train, Railway Undertaking shall be obliged to provide
information to the infrastructure manager in writing arisen in its sphere of
interest and concerning also passengers, which the infrastructure manager
shall transmit to the passengers via loud speaker installation or in lack of
this in any other way.

3. Specific obligations for providing information concerning freight transport

In freight transport Railway Undertaking shall provide information about
wagons used in freight traffic as follows:

a) sequence of wagons in the train at the time of departure,

b) origin and destination station,

C) gross tonnage, tare weight, braked weight pro wagons,

d) length of wagons,

e) speed limits and dangerous goods.

4. Should Railway Undertaking run rolling stock not bearing RIC or RIV marks,
Railway Undertaking shall apply at the infrastructure manager for approval
for exceptional consignment.

Should Railway Undertaking infringe the obligation for providing
information set out in § 18, infrastructure manager is entitled to refuse the
running of train applied for by the Railway Undertaking.

§ 19 Representation of the Railway Undertaking in train

Railway Undertaking shall be bound to ensure staff in every train that may receive
information from the infrastructure manager and are entitled to decide in
operational issues on behalf of the Railway Undertaking.

§ 20 Traffic disturbances

Traffic disturbances mean those unforeseeable events, which influence safety,
punctuality and the smooth operation of traffic, such as accidents, demonstrations,
unforeseeable effects of environmental circumstances, technical failure of railway
infrastructure and rolling stock, and other unforeseeable incidents relating to the
operation of railway infrastructure and rolling stock.

Parties shall be mutually obliged to inform each other in a justifiable way of every
abnormality, modifications to the timetable, disturbances and every other event,
which may affect safety, punctuality and running of transport according to plan.
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Railway Undertaking shall immediately inform the infrastructure manager of
disturbances occurred during operation even if they probable will not directly
influence safety and the planned operational performances.

§ 21 Measures to restore the normal situation

1. In the event of disturbance parties shall do their utmost to restore the normal
operating conditions according to timetable.

2. In the event of disturbances infrastructure manager shall apply rules in force to
control traffic. Railway Undertaking shall also be informed of these rules, or on its
request, infrastructure manager shall make the relevant rules available.

§ 22 Contribution of the Railway Undertaking to eliminate disturbances

On request of the infrastructure manager and against payment of compensation,
Railway Undertaking is obliged to contribute to eliminate disturbances by making
its traction unit or staff available or in any other way, even if other Railway
Undertakings are also affected by the incident.

§ 23 Obligation for providing information in the event of damages to the
environment

1. In the event of damages to the environment relating to railway operation,
explosions, fire, or in other events risky to the railway operation, Railway
Undertaking is obliged to immediately inform infrastructure manager of the
event.

2. The fulfilment of the aforementioned obligation for providing information
does not relieve Railway Undertaking from the fulfilment of other
obligations prescribed by legal rules in the event of damages caused to the
environment.

10
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Chapter V

Liability for damages caused while using the open access railway
infrastructure and for damages arisen through the breach of the contract

§ 24 General rules of liability of parties

Rules of this chapter regulate liability of contracting parties for damages caused
during the use of the railway infrastructure.

§ 25 General rules of liability of the infrastructure manager

Infrastructure manager shall be liable in accordance with rules defined by § 339 of
the Civil Law for all damages caused by him to Railway Undertakings when making
the railway infrastructure available for use and providing services, or by breaking
legal rules, prescriptions of authorities, technical rules relating to the operation of
the railway infrastructure, or by violating the provisions contained by the network
access contract

1. in an illegal way and damage is imputable to the infrastructure manager and

2. causality between damages and the imputable action (default) is verified
and

3. damage arose in connection with a non-hazardous operational activity.

§ 26 Liability of the infrastructure manager for damages resulting from its
hazardous operational activity

Infrastructure manager shall particularly but not exclusively be liable for damages
in accordance with rules for compensation of damages resulting from the activity
of hazardous operation laid down in § 345 of Civil Law in cases if causality exists
between the damage and the dangerous operational activity of the infrastructure
manager or between the damage and the running of operational (working) trains
operated by the infrastructure manager.

Rules for the compensation of damages resulting from the activity of hazardous
operation are specified in details by § 28.

§ 27 General rules of liability of the Railway Undertaking

Railway Undertaking shall be liable in accordance with rules defined by § 339 of the
Civil Law for all damages caused by him to the infrastructure manager in
connection with the usage of the railway infrastructure and services or by breaking
legal rules, prescriptions of authorities, vocational rules relating to the railway
transportation, or by violating the provisions contained by the network access
contract, or when using the railway infrastructure

1) in an illegal way and damage is imputable to the infrastructure manager and
2) causality between damages and the imputable action (default) is verified.

11
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3) damage arose in connection with a non-hazardous operational activity.

Railway Undertaking is liable for damages belonging to the hazardous operation
liability area and caused by Railway Undertaking during the use of the railway
infrastructure, in accordance with rules for compensation of damages resulting
from activity of hazardous operation laid down in § 345 of Civil Law.

Rules for the compensation of damages resulting from activity of hazardous
operation are specified in details by § 28.

§ 28 Liability for damages resulting from activities of hazardous operation

If damages resulted from an activity of highly risky operation, the party causing
damages shall be obliged to compensate damages resulted from this activity.

Party causing damages shall be relieved of the liability if he can prove that
damages were caused by such an inevitable reason which was beyond the scope of
activities of high risk.

Damages shall not be compensated if they were caused by behaviour imputable to
the party who suffered damages.

If damages were caused by more than one Railway Undertaking, or Railway
Undertaking and the infrastructure manager caused them commonly due to their
activity of high risk, the general rules of liability shall apply to this relation
between them.

If damage cannot be imputed to either of the parties but can be attributed to
abnormality occurred in the sphere of activity of high risk of one of parties,
damages shall be compensated by the latter party.

If damages were caused by abnormality occurred in the sphere of activity of high
risk of both parties and if such abnormality cannot be attributed to any of the
parties, in lack of imputation both parties shall bear their own damage.

§ 29 Liability of contracting parties in case of damages or operation disturbances
resulted from failing to fulfil information obligations

1. Infrastructure manager shall be liable for damages caused by him provably
to the Railway Undertaking by a non-adequate fulfilling or by failing to
fulfil general and specific obligation for providing information defined in
details in Chapter Il and Chapter IV of this GTC.

2. Railway Undertaking shall be liable for damages caused by him provably to
the infrastructure manager by a non-adequate fulfilling or by failing to
fulfil general and specific obligation for providing information defined in
details in Chapter Il and Chapter IV of this GTC.

3. Should contracting parties be commonly liable for a non-adequate fulfilling
or for failing to fulfil certain obligations, damages shall be born in

12
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proportion to their liabilities. If the degree of liability cannot be defined,
both railway undertaking and Railway Undertaking shall bear their own
damages.

§ 30 Way of compensation in the event of bodily injuries

Regarding bodily injuries, parties try to settle the compensation of any damage in
an out-of-court settlement based on the claim backed with documents of the
injured party as soon as possible after the claim has been announced.

Initiation of a discussion or an ongoing discussion for settlement does not limit the
right of the injured party to bring its claim before a court.

§ 31 Contribution of party suffered losses
If damage or a part of damage was caused by the contributory negligence of the
party suffered losses parties may be totally or partly relieved of liability in

accordance with the provisions of relevant legal rules.

§ 32 Currency of compensation

Compensation shall be defined and paid in HUF.

§ 33 Liability in the event of force majeure

Parties shall be relieved of legal consequences of breach of the contract if the
default in fulfilling obligation can be attributed to force majeure.

Force majeure means any extraordinary, unforeseeable fact, circumstance which is
out of the interest sphere of the party being in breach of contract and are
unavoidable, so, in particular natural disasters, events of war, movement of
military troops ordered for international or national safety reasons, nationwide
strike.

Parties are obliged to inform each other of force majeure by telegram or in
registered letter. The party whose obligation is to provide information shall be
liable for damages caused by failing to provide information.

The existence of force majeure shall be proved by a legal statement involved in a
private deed of demonstrative force.

§ 34 Liability for auxiliaries

Infrastructure manager and Railway Undertaking are liable for damages caused by
their auxiliaries participating in the fulfilment of their obligations and employed by
them as if damages had been caused by themselves.

Chapter VI

Network access charges and terms and conditions for paying charges

13



Network Statement 2013/2014 Annex 2.3.2.1

§ 35 Network Access charge

Principle for charging of network access fees shall be published in the Charging
Methodology of VPE on its website, while tariffs can be seen in the Network
Statement.

§ 36 Terms and conditions of payment

1. Unless otherwise provided in the Network Access Contract, network access
charges shall be paid in HUF.

2. Payment of charges shall be on the basis of acknowledged invoice.

3. Parties shall define the deadline for payment in the Network Access
Contract on the condition that it may not exceed 30 days.

4. In the event of late payment, infrastructure manager is entitled to levy a
late interest as set out in the Civil Law.

Parties shall define payment conditions in such a way that they set out general
conditions relating to any Railway Undertaking and set out condition that are
dissimilar for Railway Undertaking operating trains that provide public services and
for Railway Undertaking operating trains that do not provide public services.

Payment conditions regarding business segments

Regarding payment, Railway Undertakings operating trains that provide public
service will be ranked in the following categories:

1) Railway Undertaking shall be qualified as a client paying in accordance with
the network access contract on schedule if - within 90 calendar days from
the day when the examination started - Railway Undertaking gets into
default at most once that do not exceed 5 calendar days

2) Railway Undertaking shall be qualified as a client in payment default if -
within 90 calendar days from the day when the examination started -
Railway Undertaking gets at least twice in payment default that exceeds 5
calendar days. In the course of this qualification procedure only the
fulfilment of obligation originating exclusively from the Network Access
Contract shall be examined.

A payment default exceeding 5 days and originating from a service performed to a
railway company operating trains that provide public service may not be considered
to be a basis of qualifying a client as a client in payment default, if railway
company providing non-public services can prove that the payment default arose
for a reason attributable to the railway company operating trains that provide
public service and the company -by using its own finances - did its best to settle its
payment obligations towards the Infrastructure Manager in due time.

14



Network Statement 2013/2014 Annex 2.3.2.1

Infrastructure Manager shall inform in writing Railway Undertaking of his
qualification as “client in payment default”.

A client in payment default may choose from two possibilities: either provides a
payment guaranty or pays in advance. Client shall give information about his choice
regarding the form of payment guaranty by a written statement within 5 working
days after receiving the notice.

Should the Railway Undertaking fail to make this statement on schedule, or in the
case of choosing the possibility of the payment guarantee he fails to provide the
payment guarantee within 5 working days after making statement about the
provision of a payment guarantee, rules of payment in advance laid down in the
network access contract shall automatically apply.

a) If Railway Undertaking chooses the possibility of payment guarantee, the
total sum of any of the below listed guarantees must continuously figure out
a value projected to 2,5 months calculated from the average performance -
inclusive of VAT - invoiced to the 2", 3 4™ months prior to the month
under review.

In this case Railway Undertaking is obliged to provide one of the below mentioned
payment guarantees to the infrastructure manager as follows:

i) Bank guarantee

Bank guaranty shall be handed in to the infrastructure manager. If the payment
guarantee is a bank guarantee, text of the bank guarantee must comprise the
followings:
The issuing bank irrevocably undertakes that - without examining the
fundamental relationship - it pays the sum of the bank guarantee to the
beneficiary within 5 bank working days after receiving by the beneficiary the
first notice.

Bank guarantee must come from
- a lending institution holding a public rating of investment grade (BBB or Baa3
or higher ratings) issued by at least one of the credit rating agencies
Moody’s, Standard&Poor’s, Fitch. The lending institution must hold
operational licence in any member states of the EU or OECD, or from a
subsidiary or branch of this lending institution with the majority ownership
of this institution,

or from a lending institution holding a rating of non investment grade and
having a significant market share in Hungary (its balance-sheet total of the
previous closed business year exceed HUF 250 billion).

ii) Security deposit

Railway Undertaking shall pay a security deposit to the infrastructure manager to a
bank account assigned by the infrastructure manager.

15
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iii) Bond issued on the basis of an insurance contract including cash surety

Bonds issued by the insurance company shall arise from

- an insurance company holding a public rating of investment grade (BBB or
Baa3 or higher ratings) issued by at least one of the credit rating agencies
Moody’s, Standard&Poor’s, Fitch. The insurance company must hold
operational licence in the any member states of the EU or OECD,
or from a subsidiary of the insurance company with the majority ownership
of this company,
or from a branch of the insurance company,
or from a subsidiary or branch of the insurance company in majority
ownership of a bank holding a public rating of investment grade (BBB or Baa3
or higher ratings) issued by at least one of the credit rating agencies
Moody’s, Standard&Poor’s, Fitch, also holding operational licence in the EU
or in any member states of OECD,

iv) guarantee of claim insurance of a credit insurance company undertaken by
the insurance company must arise from
credit insurance company holding a public rating of investment grade (BBB or
Baa3 or higher ratings) issued by at least one of the credit rating agencies
Moody’s, Standard&Poor’s, Fitch. The credit insurance company must hold
operational licence in the EU or in any member states of OECD
or from a subsidiary of the credit insurance company with the majority
ownership of this company,
or from a branch of the credit insurance company
or from a subsidiary or branch of the credit insurance company in majority
ownership of a bank holding a public rating of investment grade (BBB or Baa3
or higher ratings) issued by at least one of the credit rating agencies
Moody’s, Standard&Poor’s, Fitch, also holding operational licence in the EU
or in any member states of OECD,

b) payment in advance: should the Railway Undertaking choose none of the
payment guarantees listed under point a), Railway Undertaking is obliged to
pay in advance the charges of services provided by the infrastructure
manager or the charges of other services may be provided within the
framework of the network access contract.

3). Railway Undertaking shall be considered to be a new client if Railway
Undertaking and infrastructure manager do not have any contractual relation with
each other, and thus infrastructure manager does not have any direct data about
the credit solvency of the Railway Undertaking. If, when concluding the network
access contract, infrastructure manager has information about the payment
discipline of the Railway Undertaking on the basis of any other legal relation
established with the Railway Undertaking, rating shall be based on these data.

In case of a new client, if - within a 90-calendar-day period after signing the
network access contract - Railway Undertaking has got only once into default in
paying that does not exceed 5 calendar days, Railway Undertaking shall be rated as
a client paying in accordance with the network access contract on schedule. In this

16
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period accounting shall happen in compliance with conditions applying to clients
who pay in accordance with the network access contract on schedule. After the
period of 90 calendar days following the conclusion of the network access contract,
Railway Undertaking shall be rated either as a client paying in accordance with the
network access contract on schedule or as a client in default. Railway Undertaking
shall be noticed if his payment discipline rating has changed.

If the Railway Undertaking had already a business contact earlier with the
infrastructure manager or with an economic company owned in majority by the
Railway Undertaking, and an expired debt has resulted from this contact over the
past 365 calendar days at least twice, Railway Undertaking shall be rated as a
client in default.

In the event if Railway Undertaking does not operate trains providing public
service, general rules are as follows:

When qualifying the client, infrastructure manager also examines whether the
client had meet conditions for payment of invoices and partial invoices on schedule
regarding the services provided by the infrastructure manager and other services
infrastructure manager may provide.

Infrastructure manager shall treat the Railway Undertaking fairly while changing
the qualification of an Railway Undertaking to the qualification of a client in
default if the total sum of invoices affected by late payment is not as high as 1% of
turnover of the Railway Undertaking defined in the signed performance
acknowledgement document of the previous half year, or not as high as 50 000
HUF. Should the debt of the Railway Undertaking exceed this sum of money he
must be rated as a client in default.

Railway Undertaking rated as a client in default may request the review of its
qualification as a client in default and may also request the changing of this status
to the status of a client paying in accordance with the network access contract on
schedule if Railway Undertaking, over 365 calendar days, has got into default only
once with payment that did not exceed 5 calendar days. Infrastructure manager is
obliged to review the request of the Railway Undertaking with the status of a client
in default for revising his status within 15 calendar days after the day receiving the
request, and shall notify in writing the Railway Undertaking of the result of the
review within 15 calendar days after the review has been completed. When judging
the request, infrastructure manager shall examine besides the payment discipline
also the last documents of the Railway Undertaking submitted as prescribed by the
infrastructure manager. If Railway Undertaking corresponds to all requirements he
shall be rated again - on request - as a client paying in accordance with the
network access contract on schedule.

Infrastructure manager requires the same solvency information as follows from the
client paying in accordance with the network access contract on schedule, from
the client in payment default and from the new client:
annual report for the last closed business year, prepared in compliance with
the provisions of the law of accountancy, equipped with an auditor’s clause;

17
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this annual report must be submitted to the infrastructure manager until 15
July of the year following the actual year,

a statement from the representative of the company who is authorised to
sign that Railway Undertaking does not have any overdue public debts, does
not have acknowledged overdue debt that expired more than 60 calendar
days. The statement must be submitted to the infrastructure manager
quarterly until the 15" calendar day of the month following the actual
quarter.

Above this, infrastructure manager requires that new clients make the following
documents available until the day at the latest when the network access contract
enters into force:

if the organisation is in operation, balance sheet plan - checked by the
auditor - and prepared for the year when the network access contract has
been concluded and also for the next business year,

if the organisation has newly been established, a business plan involving a
profit and loss statement plan and a cash flow plan for the first two business
years but at least a business plan for at least 12 months that has been
checked by auditor.,

statement from the representative of the Railway Undertaking who is
authorised to sign on the volume of the turnover related to the network
access contract (in money) to be expected in the first 3 months beginning on
the day of signing the network access contract.

Railway Undertaking is obliged to submit and supply any kind of documents or data
mentioned in this point in Hungarian to the infrastructure manager by sending a
copied exemplar of the original documents via post. Railway Undertaking seated
abroad may meet his data supply obligation also in English if the document is
available in English. Otherwise, Railway Undertaking seated abroad is obliged to
attach to the document the authentic Hungarian or English translation of the
original document.

For an Railway Undertaking seated abroad, if legislation in force in the country of
his seat foresees a deadline to prepare and approve the annual report in a later
date than it is foreseen in the Hungarian legislation, submission of documents listed
above after the deadline may not be considered as a late data supply if they
exceed the deadline by 30 days at the most. Railway Undertaking seated abroad is
bound to verify in wiring to the infrastructure manager if legislation abroad
stipulates otherwise.

If, as regards the Railway Undertaking
based on the above documents, taking into account the total sum of bills
invoiced in the last month, infrastructure manager recognises that in the
given month Railway Undertaking used services that exceeds 20 % of the sum
of equity capital demonstrated in the last submitted annual report with the
exclusion of fuel for traction, or
based on the above documents, following their submission, infrastructure
manager recognises that

long term liabilities / (equity capital + long term liabilities) > 70%, or

18
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Railway Undertaking has overdue public debts, or
Railway Undertaking has overdue debts that expired more than 60
calendar days ago, or
in the case of a new client, the volume of the turnover planed - related
to the network access contract - in the first 3 months exceeds 30% of the
equity capital, or
- Railway Undertakings fails to submit on schedule any of the above
mentioned documents with the above mentioned content, and also fails to
submit them within 8 calendar days after receiving the notice send by the
infrastructure manager thereof,

infrastructure manager shall demand from the Railway Undertaking a payment in
advance or the provision of a payment guarantee (detailed conditions of which can
be seen in sub-point 2) of this Chapter “Client in payment default”).

In the event if based on the above documents it is not possible to recognise that
planned turnout related to the network access contract of the new client in the
first 3 months exceeds 30% of equity capital, but this will be, however, the case,
infrastructure manager may demand from the Railway Undertaking a payment in
advance or the provision of a payment guarantee (detailed conditions of which can
be seen in sub-point 2) of this Chapter “Client in payment default”).

Obligation of payment in advance or provision of payment guarantee shall exist
until conditions verifying these obligations will cease, and Railway Undertaking will
request to review his status of a client in default and also request to rate him again
as a client paying in accordance with the network access contract on schedule.
Infrastructure manager is obliged to review the request of the Railway Undertaking
with the status of a client in default, and to revise his status within 15 calendar
days after the day receiving the request, and shall notify in writing the Railway
Undertaking of the result of the review within 15 calendar days after the review
has been completed. When judging the request, infrastructure manager shall
examine besides the payment discipline also the last documents of the Railway
Undertaking submitted as prescribed by the infrastructure manager. If Railway
Undertaking corresponds to all requirements he can be rated again as a client
paying in accordance with the network access contract on schedule.

In order to achieve unanimity, it shall be laid down, that infrastructure manager
shall require from Railway Undertaking the payment in advance or the provision of
payment guarantee exclusively in the case if Railway Undertaking has been rated as
a client paying in default or based on the above documents conditions of this rating
exist.

Infrastructure manager may use the above information for the purpose of decision-
making exclusively in a way laid down by this 8. Infrastructure managers shall
respect the confidentiality of data came to their knowledge on the basis of the
above.
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Chapter Vi

Accounting of penalties and bonuses resulting from the Performance Regime

§ 37. Penalties and bonuses

Calculation principles and amounts of penalties and bonuses resulting from the
Performance Regime are published on the website of VPE under title Performance
Regime.

38. Terms and conditions of payment

1. Payment of penalties and bonuses shall happen on the basis of acknowledged
invoice issued by the Infrastructure Manager simultaneously with invoices on
the network access charges.

2. Parties shall agree in the Network Access Contract in the deadline of
payment with the provision that is should not be more than 30 days.

§ 39 Employment of a performance regime

By signing the Network Access Contract, Parties shall note the provisions of the
Performance Regime and shall consider these provisions as binding on themselves.
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Chapter Vi

Scope, termination, suspension of the Contract

§ 40 Scope and termination of the contract

1.

2.

The scope of the contract shall be defined in the Network Access Contract.

Railway Undertaking is entitled to cancel the applied train path in
accordance with conditions set out by the Network Statement, and
consequently, to terminate the concluded Network Access Contract in an
ordinary cancellation process.

§ 41 Extraordinary termination of the Network Access Contract with immediate

effect

1.

Infrastructure manager shall cancel the contract with immediate effect if:

a) the licence of the Railway Undertaking was withdrawn by the
competent authority,

b) rolling stock in operation do not meet safety requirements,

c) staff employed by Railway Undertaking do not have the defined and
required qualification,

d) Railway Undertaking fails to fulfil his obligation even after the deadline
set to him to restore the status in accordance with the contract,

e) in the event of serious breach of the contract,

f) if the liquidation of the company of the Railway Undertaking was
ordered by a juridical decree in force.

Termination of the contract with immediate effect shall be preceded by
the suspension of fulfilment of the contract, if breach of contract is so
serious, that guiltless party cannot be expected to further maintain the
contract.

§ 42 Suspension of fulfilment of the Network Access Contract by the infrastructure

manager

1.

2.

Infrastructure manager may suspend the fulfilment of the contract
a) if Railway Undertaking failed to fulfil its payment obligation arisen
from previous or this Network Access Contract by a deadline set out in
a notice received in writing,
b) if Railway Undertaking seriously infringes its other obligation, deriving
from the Contract, relating in particular to the safety of traffic.

The suspension shall enter into force on the day following the date of
receipt of a notice reminding - with a deadline - to the appropriate
fulfilment of the contract. Parties shall take into account 5 days for
delivery from the date of mailing. Duration of suspension shall last until the
Railway Undertaking fulfils its obligation set out in this Section under points
1a) and 1 b).
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§ 43 Termination of the Network Access Contract with immediate effect by the

Railway Undertaking

1.

Railway Undertaking may cancel the Network Access Contract with

immediate effect:

a) if infrastructure manager loses its right to operate the railway
infrastructure,

b) if the railway infrastructure does not meet safety requirements,

c) in the event of other serious infringement of obligations.

A cancellation with immediate effect shall be preceded by the suspension
of the execution of the Network Access Contract unless the infringement of
obligation is so serious that a further maintenance of the Contract cannot
be expected from the innocent party.

§ 44. Suspension of the fulfilment of the Network Access Contract by the Railway

Undertaking

1.

Railway Undertaking may suspend the execution of the Network Access
Contract if the infrastructure manager seriously infringes its obligation
derived from the Network Access Contract relating in particular to the
safety of traffic.

The suspension shall enter into force on the day following the date of
receipt of a notice reminding - with a deadline - to the appropriate
fulfilment of the contract. Parties shall take into account 5 days for
delivery of the notice from the date of mailing. Duration of suspension shall
last until the infrastructure manager eliminates deficiencies indicated by §
49 and this Section under point 1, and receives back the right to operate
the railway infrastructure.

Should the infrastructure manager not fulfil its obligation even after the
deadline defined to him for restoring the status in accordance with the
Network Access Contract, Railway Undertaking may terminate the Network
Access Contract with an immediate effect.

Suspension should not definitely affect the Network Access Contract as a
whole, suspension may be limited to some elements of the Network Access
Contract specified in details by the notice.

§ 45, Recourse in the event of infringement of the Network Access Contract

In the event of infringement of the Network Access Contract, parties may apply for
relief at the rail regulatory body or may take civil legal action in the competent

court.

§ 46. Liabilities for damages caused by termination and suspension of the Network

Access Contract with immediate effect
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That party which gave reason for the termination or suspension of the Network
Access Contract with immediate effect shall be liable for damages caused. General
rules of the Civil Law shall apply to the compensation of damages and to the relief
of liability.
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Chapter IX

Legal disputes, limitation, governing law

§ 47. Settlement of legal disputes

Parties shall try to reach an amicable settlement of their disputes arising from the
Network Access Contract. To this end they are obliged to initiate a conciliation
procedure. The party the right or legitimate interest of whom is affected by the
dispute shall initiate conciliation procedure.

Record shall be taken of the conciliation procedure. If the conciliation procedure
fails to settle the dispute, to assert the right, any of the parties is entitled to go to
a court or - in cases laid down by legal rules - go to the rail regulator body.

§ 48. Petition of review against the decision of the rail regulator body

Against the decision of the rail regulator body a petition of review may be applied
which shall be initiated in accordance with Chapter XX of Act Ill of 1952 on
administrative legal proceedings.

§ 49, Limitation

1. The period of limitation for enforcing a claim based on the Network Access
Contract shall be3 years. Limitation period begins on the maturity day of
the claim.

2. Should the party entitled not be able to enforce a claim for excusable
reasons, he may enforce the claim within one year from the elimination of
the hindrance even then if the limitation period has been expired or less
than one year has been left of it. This provision shall apply too, if the party
entitled has granted a delay for executing the obligation after the expiry.

3. Limitation period shall be interrupted by a notice in writing reminding to
the fulfilment of the claim, by enforcing the claim in a judicial proceeding,
by modification of the claim through agreement - inclusive of compromise -
and at least by acknowledgement of the liability by the party bound.

Limitation period shall start again after the interruption of the limitation
period, or after the final decision of the juridical proceeding interrupting
the limitation period.

50. Governing law

Parties stipulate the application of the Hungarian law for the conclusion, fulfilment
of the Network Access Contract, for the enforcing any claims deriving from this
Contract, inclusive of disputes arising from the interpretation of this Contract.
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Chapter X

Other provisions

51. § Staying on the board of locomotives to carry out track supervisory activity

1. In order to carry out track supervisory activity of the Infrastructure Manager

4)

5)

6)

on board of a locomotive (hereinafter loco journey), Infrastructure Manager
is entitled to use any traction unit of the Railway Undertaking which run on
the networks operated the Infrastructure Manager, not disturbing without
reason the traffic of trains, while paying the justified costs of the journey
under conditions regulated in this chapter and in the Network Access
Contract or in any other agreement between the parties.

Railway Undertaking is obliged to enable the Infrastructure Manager to
carry out loco journey if conditions, stipulated in this chapter, exists.

When carrying out track supervisory activity of the infrastructure manager
by using locomotive for travelling, person entrusted by the Infrastructure
Manager to perform loco journey is bound to take into account the
followings:

to indicate to the loco staff the intention to use the locomotive in such a
time before the departure of the train to be hauled by the locomotive in
question that the entitlement to use the locomotive could be checked.
boarding and getting off the locomotive is permitted only at stoppings
scheduled in the timetable of the train.

it is prohibited to disturb or hinder the driver of the traction unit in his
work; to give instructions to the driver of the traction unit, is only
allowed to take measures to stop the train exclusively in cases stipulated
in F.2 Traffic Instructions, further on is obligatory to keep operational
and safety rules regarding the staying in the drivers‘ cab, prescribed by
the railway undertaking operating the traction unit.

Determination of the circle of staff of the IM entitled to carry out track
supervisory activity and consequently loco journey, verification of the
entitlement, methodology of determination of costs of the Railway
Undertaking shall be carried out as it is set out by the parties in the
Network access Contract or in any other agreement between them. Staff of
the IM assigned in the above mentioned way is only entitled to carry out
loco journey.

If the person carrying out loco journey violates the operational and safety
rules, driver of the traction unit is entitled to summon this person to leave
the locomotive or to refuse the boarding the locomotive by this person.

Entitlement for loco journey is valid for staying exclusively in the driver’s

cab; staying in any other part of the locomotive (engine area) is not
allowed.
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7)

Infrastructure manager is in full range liable for the person carrying out
loco journey on behalf of it. In this framework IM is liable for compensating
damages caused by the person carrying out loco journey or for
compensating damages suffered by the person during her/his staying in the
driver’s cab of the locomotive, exclusive of the event when responsibility
for the occurrence of the damage lies on the Railway Undertaking or its
staff using the traction unit. This provision cannot be interpreted as a
disclaimer statement of the Infrastructure manager as regards a claim for
compensation to be enforced towards those causing damage.
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