APPENDIX

Modification list - PR 2021-2022 Modification 2

Based on Budapest-Capital Regional Court judgement
103.K.701.055_2020_25.
(Annex 6) amended

1.) lll. Principles of the Performance Regime

The list of elements was modified as follows:

Provisions of the Performance Regime shall equally and non-discriminatory apply
both to the RUs and infrastructure managers. General requirement of the
Performance Regime is simplicity, transparency, liability, cost-efficiency, usage of
measurable data, as well as it must not impose exaggerated legal and/or
administrative burden either on RUs or on infrastructure managers.

VPE shall regularly evaluate experience gained from the Performance Regime
relating to the given timetable period or after the given timetable period at the
latest. VPE shall also compare the results with the measurable objectives given in
figures and shall draw conclusions of them so as to initiate changes in the schemes
of the Performance Regime of the next period, if necessary.

Performance Regime includes:
- incentive scheme to facilitate punctual train run
- reservation fees.
Payment obligation arising from incentive schemes mentioned above and

financial compensations are related to the charges determined in Network
Statement but not related to the mark-ups.

A new chapter (IV.2) was added to the document

2.) IV.2. Reservation fees

The title and numbering of the former Chapter IV.2 was modified.

3.) IV.2.1 Reservation fee for regularly unused train paths, <
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A new chapter (IV.2.2) was added to the document

4.) IV.2.2 Fees for other unused capacities

The following elements were transferred based on Budapest-Capital Regional Court
jugigement 103.K.701.055_2020 25 (Annex 6.) from the network access contract of
MAV Zrt. In case of elements transferred according to court judgement, if they are
not deleted from the network access contract, the payment obligations can only be
settled on the basis of this document.

IV.2.2.1 Non-use of path on the network of MAV Zrt.

The fee for the lack of path use on the network of MAV Zrt. is expressed as a
percentage of the fee for basic services without mark-up.

4% of the basic service fee without mark-up for a path cancelled within 24 hours
before the scheduled departure time specified in the allocation, 8% of the basic
service fee without mark-up for a path cancelled within 24 hours after the scheduled
departure time specified in the allocation, in case of non-cancellation in alll train
categories, 100% of the basic service fee without mark-up must be paid to MAV Zrt.

If both the reservation fee for regularly unused train paths and for paths specified in
this point are subject to a payment obligation, the surplus payment obligation set
out in this point shall not be reimbursed for the paths concerned.

In case of cancelled train paths, as well as train paths without cancellation and if
the service is not used at all (non-used on the full route), the fee for non-use of the
path will be charged on the basis of the planned data included in the path order.

If the end of the route of a path was non-used for a reason in the interest of RU, 55%
of the basic service fee (without mark-up) of non-used part shall be levied as a
cancellation fee, which is calculated based on the fact data recorded at the last
station of the train.

In case of emergency MAV Zrt. is entitled to withdlraw train paths allocated by VPE.
In _this case, withdrawal of a train path by MAV Zrt. is not qualified as path
cancellation, and it is not under the scope of this chapter.

Division of tasks related to the element

MAV Zrt. delivers fact data needed for the impact assessment to VPE.

Hypothesis relating to the element ( formazott: Betiitipus: Trebuchet MS, 12 pt, Félkovér

The expectation connected to the element is that the proportion of the total number
of cancellations within 24 hours before, and the cancellations after the scheduled
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departure time, as well as the paths concerned in cancellation failure, within the
number of all trains should be less than or equal to the same, comparative indicator
of the previous timetable period, up to two decimal places.

IV.2.2.2 Non use or cancellation of loading areas on the network of MAV Zrt.

MAV Zrt. provides for the RUs the use of public loading sidings and loading areas
belonging to these sidings based on Network Statement Annex 7.3.11 within the
framework of the service “Use of stations”.

From the loading areas listed in the Network Statement, MAV Zrt. considers those on
the following stations to be primary public loading areas:

Name of station Code of station
1 Baja 16709
2 Balatonszentgyorgy 03566
3 Békéscsaba 18036
4 Berettyoujfalu 14423
5 Debrecen 13912
6 Dombovar 06189
7 Flizesabony 11296
8 Gyodrszabadhegy 02022
9 HajdUboszérmény 14670
10 | Hajduhadhaz 13953
11 | Hort-Csany 11221
12 | Kaposvar elagazas 43588
13 | Kemecse 14043
14 | Kiskunfélegyhaza 17137
15 | Lepsény 03301
16 | Matészalka 15495
17 | Miskolc-GOmori 12674
18 Nagykanizsa 03624
19 | Nyirbator 15543
20 | Nyiregyhaza 14019
21 | Oroshaza 18614
22 | Patroha 14092
23 | Puspokladany 13862
24 | Soroksari Ut rendezé 40196
25 | Sostohegy 14035
26 Szajol 13771
27 | Szentldrinc 07260
28 | Szolnok-Rendezd 40485
29 | Torokszentmiklos 13789
30 | Ujfehérto 13987

In order to avoid conflict situations between RUs arising from orders and to provide
non-discriminatory services, MAV Zrt. analyses the utilization of loading areas and

the ratio of ordered and actually used services, depending on which it can modify
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the list of these stations. The list can include loading areas where the proportion of
the ordered time interval and the total time interval, as well as of the requests
within 24 hours cancelled or not cancelled exceeds 50%.

The aim of checking the activity is to finish the loading activity within the time span
of ensuring access to loading sidings provided in the allocation and this way it shall
not cause a secondary delay, but shall facilitate the more efficient use of loading

capacity.

In_the event of non-use or cancellation of the loading area, surplus payment
obligation of the RU shall incur, unless these events have occurred for a reason
imputable for the Infrastructure Manager.

In order to use the loading areas more efficiently and to avoid unjustified capacity
reservation, cancellation fee is applied if the loading area ordered is not used or
cancelled. The RU shall pay a cancellation fee after previously booked and allocated
but not used loading time. The rate of these cancellation fees can be seen in the
table below.

Loading area cancellation fee depending on the time of cancellation:

Date of cancellation before the beginning of scheduled Cancellation fee
use of order (HUF/loading area
provision hour)

Up to the 5 days before the beginning of the planned use 0
Between 5 days and 24 hours before the beginning of the 50
planned use
Within 24 hours before the beginning of the planned use 150
Within 24 hours after the beginning of the planned use 500
If the request is not used at all without cancellation 2000

The RU has the opportunity to cancel the loading time reserved previously.

The surplus payment obligation in case of non-use or cancellation of the loading area
is settled on the basis of planned data, which all have to be clearly indicated in the
invoice attachment.

Division of tasks related to the element

MAV Zrt. delivers fact data needed for the impact assessment to VPE.

Hypothesis relating to the element
The expectation connected to the element is that in primary loading areas the

proportion of the cancellations within 5 days, within the number of all requests
should be less than the same, comparative indicator of the previous timetable period
by 1-3 percent points.




IV.2.2.3 Cancellation fee connected to the ensuring of shunting staff on the
network MAV Zrt.

In order to avoid unjustified capacity reservation, it is reasonable to use cancellation
fees. The rate of the cancellation fees related to services are counted in percentage
of the service fee.

Cancellation fee related to ensuring of shunting staff:

Date of cancellation related to the beginning of Cancellation fee in
planned use percentage of the

service fee (%)

o

At least 8 days earlier
Within 8 days before 1
Cancellation within 24 hours after the beginning of the
planned use, and without cancellation non using the
service

o

-
o
o

The base of the surplus payment calculation in case of service of ensuring of shunting
staff is the quantity in the order.

Division of tasks related to the element

MAV Zrt. delivers fact data needed for the impact assessment to VPE.

Hypothesis relating to the element

The expectation connected to the element is that the proportion of the total number
of cancellations within 8 days before and the cancellations after the beginning time
of planned use, as well as the non used requests concerned in cancellation failure,
within the number of all orders ensuring of shunting staff should be less than or equal
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to the same, comparative indicator of the previous timetable period, up to two
decimal places.




5.)VI. Data-demand connected to the Performance Regime

Chapter VI.2 was modified as follows:

VI.2 Reservation fees

JInformation on reservation fees’ account is available partly at VPE and partly at tér?lt: In order to perfofrm impact assessment fOL lthed
’ : : Performance Regime, Infrastructure Manager is obliged to
Infrastructure Managers side. In order to pe.rform. impact assessment for the deliver to VPE real time fact data about and deliver the
Performance Regime, Infrastructure Manager is obliged to deliver data to VPE indications of requests of service without splitting-up of
concerning information on reservation fees. [Wag°"s at primary stations.
torolt: ’

A new annex (5.) was added to the document

6.) Annex 5.-2019_12_11_1_Hatarozat_PIUF_97933_10_2019_ITM.pdf

A new annex (6.) was added to the document

7.) Annex 6.-VPE_ITM_103.K.701.055_2020_25. sz. itélet_210729.pdf



